
2005 CONSTRUCTION ENGINEERING SERVICES for WISDOT 
 

TRANSPORTATION DISTRICT 7 
 

CONSULTANT PACKAGE NO.  1 
 
 Project I.D.  9250-12-60 
 Highway/Street: STH 77 
 Termini/Location: Ashland County Line-Upson 
 County: Iron 
 Length:  7.174 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: 2-way traffic with lane closures during daylight hours 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $500,000-$749,000 
 
Major Items of Work: Grading, base course, asphaltic pavement, replacing signs 
 
Complexity Level: Low 
 
Associated Contracts:  
 
Restrictions:  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 person 
Required Certification: Asphalt, Concrete, Aggregate Sampling 
Duties:  Inspection, Staking, and Materials Testing 
 
For more information, contact Robin Stafford, Project Development Supervisor at (715) 365-5750. 
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CONSULTANT PACKAGE NO.  2 

 
 Project I.D.  9110-05-70 
 Highway/Street: STH 139 
 Termini/Location: Cavour-Long Lake 
 County: Forest 
 Length:  10.5 miles 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Under traffic with flagging except for short detour 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
   
Major Items of Work:  Pulverize, new asphaltic pavement, 3’ paved shoulders, culvert replacement, 
sign replacement 
 
Complexity Level: Medium  
 
Associated Contracts:  
 
Restrictions:  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 people 
Required Certification: Asphalt, Concrete, Aggregate Sampling 
Duties:  Inspection, Staking, and Materials Testing 
 
For more information, contact Robin Stafford, Project Development Supervisor, (715) 365-5750. 
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CONSULTANT PACKAGE NO.  3 
 
 Project I.D. #1 9329-02-70 
 Highway/Street: CTH B 
 Termini/Location: Oneida County Line-Walnut Hill Road 
 County: Forest 
 Length:  1.335 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to through traffic – no posted detour 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $750,000-$999,999 
 
 Project I.D. # 2 9329-02-73 (AUP) 
 Highway/Street: CTH B 
 Termini/Location: Oneida County Line-Walnut Hill Road 
 County: Forest 
 Length:  1.335 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to through traffic – no posted detour 
  
 Letting Date: November 25, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 3 9873-01-60 
 Highway/Street: USH 8 
 Termini/Location: Monico-Crandon 
 County: Oneida 
 Length:  5 miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic with flaggers 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 
 Project I.D. # 4 9816-04-70 
 Highway/Street: USH 8 
 Termini/Location: USH 8 & Everybody’s Road Intersection 
 County: Forest 
 Length:  0.0 mile 
 Project Type: Hazard Elimination Safety Project 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic with flaggers 
  
 Letting Date: June 14, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
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Major Items of Work:  Grading, base, asphaltic pavement, concrete pavement, culvert pipes, 
landscaping 
 
Complexity Level: Medium 
 
Associated Contracts:  
 
Restrictions:  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 people 
Required Certification: Asphalt, Concrete, Aggregate Sampling 
Duties:  Inspection, Staking and Materials Testing 
 
For more information, contact Robin Stafford, Project Development Supervisor at (715) 365-5750. 
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CONSULTANT PACKAGE NO.  4 
 
 Project I.D. #1 9391-03-70 
 Highway/Street: 2nd Avenue, City of Antigo 
 Termini/Location: Watson Street-Langlade Road 
 County: Langlade 
 Length:  1.0 mile 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to through traffic with posted detour 
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 2 9391-04-70 
 Highway/Street: Deleglise Street, City of Antigo 
 Termini/Location: Alternate Route-Mendick Avenue 
 County: Langlade 
 Length:  0.35 mile 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to through traffic with posted detour 
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 3 9391-05-70 
 Highway/Street: North Avenue, City of Antigo 
 Termini/Location: USH 45-STH 52 
 County: Langlade 
 Length:  0.75 mile 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to through traffic with posted detour 
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Pulverize, new asphaltic pavement, concrete curb & gutter, culvert 
replacement 
 
Complexity Level: Medium 
 
Associated Contracts:  
 
Restrictions:  
 
Project Manager Required: Yes 
Support Staff Required: Yes 
Anticipated Number: 2 people 
Required Certification: Asphaltic, Concrete, Aggregate Sampling 
Duties:  Inspection, Staking and Materials Testing 
 
For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750. 
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CONSULTANT PACKAGE NO.  5 
 
 Project I.D. #1 9407-01-70 
 Highway/Street: CTH C 
 Termini/Location: Prairie River Bridge B-35-0143 
 County: Lincoln 
 Length:  0.01 mile 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to through traffic with posted detour 
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 2 9860-05-70 
 Highway/Street: Schielke Road, Town of Schley 
 Termini/Location: N. Branch Pine River Bridge, B-35-0145 
 County: Lincoln 
 Length:  0.1 mile 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic with posted detour 
 Letting Date: February  8, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Bridge replacement, approach work, milling asphalt, rubblizing concrete, 
repairing curb and gutter, new asphaltic surface 
 
Complexity Level: Medium 
 
Associated Contracts:  
 
Restrictions: Trout spawning and swallow nesting  
 
Project Manager Required: Yes 
Support Staff Required: Yes 
Anticipated Number: 1 person 
Required Certification: Asphalt, Concrete and Aggregate Sampling 
Duties:  Inspection, Staking and Materials Testing 
 
For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750. 
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CONSULTANT PACKAGE NO.  6 
 
 Project I.D. #1 9861-03-70 
 Highway/Street: Snow Hill Road, Town of Scott 
 Termini/Location: Devil Creek Bridge, B-35-0146 
 County: Lincoln 
 Length:  0.01 mile 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic with marked detour 
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 2 9861-02-70 
 Highway/Street: Local Street, Town of Scott 
 Termini/Location: Joe Snow Road & Tannery Road 
 County: Lincoln 
 Length:  0.0 mile 
 Project Type: Hazard Elimination Safety Project/Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic with marked detour 
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $0-$99,999 
 
 Project I.D. # 3 9411-05-70 
 Highway/Street: CTH E 
 Termini/Location: New Wood River Bridge, B-35-0144 
 County: Lincoln 
 Length:  0.01 mile 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic with marked detour 
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Bridge replacement, approach work, asphaltic surface,  
 
Complexity Level: Medium 
 
Associated Contracts:  
 
Restrictions: Trout spawning, swallow nesting 
 
Project Manager Required: Yes 
Support Staff Required: Yes 
Anticipated Number: 1 person 
Required Certification: Asphalt, Concrete and Aggregate Sampling 
Duties:  Inspection, Staking and Materials Testing 
 
For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750. 
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CONSULTANT PACKAGE NO.  7 
 
 Project I.D.   9871-05-70 
 Highway/Street: Willow Road, Town of Lynne 
 Termini/Location: USH 8-Minocqua Town Line 
 County: Oneida 
 Length:  9.5 miles 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic with flaggers 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $750,000-$999,999 
 
 Project I.D.   9871-04-70 
 Highway/Street: Willow Dam Road, Town of Little Rice 
 Termini/Location: Tomahawk River Bridge, B-43-056 
 County: Oneida 
 Length:  0.01 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic 
  
 Letting Date: August 9, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Culvert replacement, pulverizing existing pavement, new asphaltic 
pavement, bridge replacement and approach 
 
Complexity Level: Medium 
 
Associated Contracts:  
 
Restrictions:  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: Asphalt and Aggregate Sampling 
Duties:  Inspection, Staking and Materials Testing 
 
For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750. 
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CONSULTANT PACKAGE NO.  8 
 
 Project I.D. #1 9887-02-70 
 Highway/Street: Musser Drive, Town of Emery 
 Termini/Location: Branch Musser Creek Bridge, B-50-0073 
 County: Price 
 Length:  0.01 mile 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed with no marked detour 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 2 8716-04-70 
 Highway/Street: CTH W 
 Termini/Location: S. Fork Flambeau River Bridge, B-50-0657 
 County: Price 
 Length:  0.01 mile 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic with marked detour 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 3 9892-07-70 
 Highway/Street: Town Street, Village of Prentice 
 Termini/Location: S. Fork Jump River Bridge, B-50-0657 
 County: Price 
 Length:  0.01 mile 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to traffic with no detour 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 4 9893-02-70 
 Highway/Street: River Road, Town of Spirit 
 Termini/Location: N. Fork Spirit River Bridge, B-50-0074 
 County: Price 
 Length:  0.01 mile 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed with no marked detour/temporary structure 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
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Major Items of Work: Bridge replacement, deck replacement, cleaning & painting steel beams, 
approach work 
 
Complexity Level: Medium 
 
Associated Contracts:  
 
Restrictions: Trout spawning and swallow nesting 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: Asphalt, Concrete and Aggregate Sampling 
Duties:  Inspection, Staking and Materials Testing 
 
For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750. 
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CONSULTANT PACKAGE NO.  9 
 
 Project I.D. #1 9260-04-60 
 Highway/Street: STH 32 
 Termini/Location: Argonne-Hiles 
 County: Forest 
 Length:  3.31 miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic with flagging operation 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 2 9260-04-61 
 Highway/Street: STH 32 
 Termini/Location: Culvert Replacement 
 County: Forest 
 Length:  0.0 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic with flagging operation 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $0-$99,999 
 
 Project I.D. # 3 1007-38-60 
 Highway/Street: Various Highways 
 Termini/Location: Districtwide Culvert Replacement 
 County: Oneida 
 Length:  0.0 
 Project Type: Miscellaneous – Culvert Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic with flagging operation 
  
 Letting Date: May 10, 2005 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
 Project I.D. # 4 9902-03-70 
 Highway/Street: CTH D 
 Termini/Location: Long Interlaken Lake/Moss Lake Culvert Replacement 
 County: Vilas 
 Length:  0.18 mile 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic with marked detour 
  
 Letting Date: May 10, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
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Major Items of Work: Pavement replacement, paved shoulders, culvert and sign replacement 
 
Complexity Level: Low 
 
Associated Contracts: Projects 1 and 2 are tied 
 
Restrictions:  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 people 
Required Certification: Aggregate and Asphalt Sampling 
Duties:  Inspection, Staking and Materials Testing 
 
For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750. 
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CONSULTANT PACKAGE NO.  10 
 
 Project I.D. #1 9897-03-70 
 Highway/Street: Cloverland Drive,  
 Termini/Location: Wisconsin River Bridge, B-63-0023 
 County: Vilas 
 Length:  0.01 mile 
 Project Type: Bridge Rehabilitaiton 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 2 9451-03-70 
 Highway/Street: CTH D 
 Termini/Location: Wisconsin River Bridge, B-43-0053 
 County: Oneida 
 Length:  0.01 mile 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic with marked detour 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work: Repair and replace damaged bridge members, bridge replacement 
 
Complexity Level: Medium 
 
Associated Contracts:  
 
Restrictions:  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 people 
Required Certification: Asphalt, Concrete, Aggregate Sampling 
Duties:  Inspection, Staking and Materials Testing 
 
For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750. 
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CONSULTANT PACKAGE NO.  11 
 
 Project I.D. #1 8170-22-71 
 Highway/Street: STH 70 
 Termini/Location: Oxbo Flambeau River Bridge-East County Line 
 County: Sawyer 
 Length:  2.19 mile 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
 Letting Date: August 10, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 2 8173-02-70 
 Highway/Street: STH 70 
 Termini/Location: West County Line-STH 13 
 County: Price 
 Length:  12.89 miles 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
 Letting Date: August 10, 2004 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
 Project I.D. # 3 1610-31-60 
 Highway/Street: STH 13 
 Termini/Location: Phillips-Fifield 
 County: Price 
 Length:  12.92 miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: Pulverize and relay, asphaltic paving, crushed aggregate base course, 
polymer snowmobile crossing, culvert and sign replacement 
 
Complexity Level: Medium 
 
Associated Contracts: Projects 1 and 2 are tied 
 
Restrictions:  
 
Project Manager Required: Yes 
Support Staff Required: Yes 
Anticipated Number: 2 people 
Required Certification: Asphalt and Aggregate Sampling 
Duties:  Inspection, Staking and Materials Testing 
 
For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750. 
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CONSULTANT PACKAGE NO.  12 
 
 Project I.D. #1 9362-07-70 
 Highway/Street: CTH C 
 Termini/Location: Rosedale Road-Hetto Road 
 County: Langlade 
 Length:  1.0 mile 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed – open to local traffic 
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 2 9362-07-71 (AUP) 
 Highway/Street: CTH C 
 Termini/Location: Rosedale Road-Hetto Road 
 County: Langlade 
 Length:  1.0 mile 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed – open to local traffic 
 Letting Date: January 25, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 3 9360-01-70 
 Highway/Street: CTH B 
 Termini/Location: E. Branch Eau Claire River Bridge, B-34-0041 
 County: Langlade 
 Length:  0.01 mile 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed – no marked detour 
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Grading, crushed aggregate base course, culvert pipes, asphaltic 
pavement, landscaping, bridge replacement, approach work 
 
Complexity Level: Low 
 
Associated Contracts:  
 
Restrictions:  
 
Project Manager Required: Yes 
Support Staff Required: Yes 
Anticipated Number: 2 people 
Required Certification: Asphalt, Concrete and Aggregate Sampling 
Duties:  Inspection, Staking and Materials Testing 
 
For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750. 
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CONSULTANT PACKAGE NO.  13 
 
 Project I.D. #1 9170-07-71 
 Highway/Street: STH 32 
 Termini/Location: Sagebrush-Waupee River Road 
 County: Oconto 
 Length:  5.994 miles 
 Project Type: Resurface w/construction of passing lanes 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic with flaggers 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
 Project I.D. # 2 9170-08-71 
 Highway/Street: STH 32 
 Termini/Location: Gillett-Suring 
 County: Oconto 
 Length:  7.083 miles 
 Project Type: Resurface w/construction of passing lanes 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic with flaggers 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
Major Items of Work: Warranted asphaltic pavement, base aggregate, common excavation,  
  concrete curb & gutter, pavement marking, landscaping items 
 
Complexity Level: Medium 
 
Associated Contracts: Projects 1 and 2 are tied. 
 
Restrictions:  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 3 people 
Required Certification: Asphalt, Concrete, and Aggregate Sampling 
Duties:  Inspection, Staking and Materials Testing 
 
For more information, contact: Robin Stafford, Project Development Supervisor, at (715) 365-5750. 
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CONSULTANT PACKAGE NO.  14 
 
 Project I.D.  1000-07-62 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: Florence, Forest, Iron, Langlade, Lincoln, Oneida, Price and Vilas 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Master Contract Cost:  $100,000 
 
Major Items of Work: Contract administration, staking, inspection, materials testing, but varies 

by project 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be written against this Master Contract based on district 

project needs until June 30, 2006. 
 
Restrictions:  
 
Project Manager Required: Possible 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people but will vary by work order 
Required Certification: Aggregate, Concrete, Asphaltic Density Sampling 
Duties:  Inspection, Staking and Materials Testing 
 
For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750. 
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CONSULTANT PACKAGE NO.  15 
 
 Project I.D.  1000-07-63 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: Florence, Forest, Iron, Langlade, Lincoln, Oneida, Price and Vilas 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Master Contract Cost:  $100,000 
 
Major Items of Work: Contract administration, staking, inspection, materials testing, but varies 

by project 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be written against this Master Contract based on district 

project needs until June 30, 2006. 
 
Restrictions:  
 
Project Manager Required: Possible 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people but will vary by work order 
Required Certification: Aggregate, Concrete, Asphaltic Density Sampling 
Duties:  Inspection, Staking and Materials Testing 
 
For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750. 
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